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STATEMENT OF WORK FOR THE REBUILD OF THE
AAV VT-400 ENGINE
NSN 2815-01-109-5052 AND THE
AAV VT-400 ENGINE WITH CONTAINER
NSN 2815-01-140-8799

1.0 SCOPE. This Statement of Work (SOW), along with TM 88643B-45 establishes, sets forth
tasks and identifies the work efforts that shall be performed by the contractor in the rebuild of the
Amphibious Assault Vehicle (AAV) VT-400 Engine, hereafter referred to as the VT-400, or the
VT-400 with Container. This document contains minimum requirements to restore the VT-400
or VT-400 with Container to Condition Code "A". Condition Code "A" is defined as
"serviceable/issuable without qualification, new, used, repaired or reconditioned materiel which
is serviceable and issuable to all customers without limitations or restrictions". National Stock
Number (NSN) 2815-01-109-5052 identifies the VT-400. NSN 2815-01-140-8799 identifies the
VT-400 with Container.

1.1 BACKGROUND. Rebuild is defined as that maintenance technique to restore an item to a
standard as near as possible to original or new condition in appearance, performance, and life
expectancy. This is accomplished through complete disassembly of the item; inspection of all
parts or components, repair or replacement of worn or unserviceable parts using original
manufacturing tolerances and/or specifications and subsequent reassembly of the item.

2.0 APPLICABLE DOCUMENTS. The following documents herein form a part of this SOW
to the extent specified. Unless otherwise specified, the issues of these documents are those listed
in the Department of Defense Index of Specifications and Standards (DoDISS) and supplement
thereto which is in effect on the date of solicitation. In the event of conflict between the
documents referenced herein and the contents of this SOW, the contents of this SOW shall be the
superseding requirement.

2.1 Military Standards

MIL-STD-129 Standard Practice for Military Marking

2.2  Other Government Documents and Publications

DoD 4160.21-M Defense Materiel Dispositional Manual
T™ 88643B-45 Maintenance Instruction and Rebuild Standards
T™ 09674A-25&P/4B Maintenance Instructions and Repair Parts List

Organizational, Intermediate and Depot Assault
Amphibious Vehicle Model 7A1 Family of
Vehicles and RAM/RS

™™ 2350-45 DMA Standard Procedures
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MI 2350-25/97
MI 2350-50/81
ECP E05068

ECP E05135

ATPD 2232

Engineering Drawing 2600092
CAGE 80064

Engineering Drawing 2600062
CAGE 80064

DoD 4000.25-1-M

Military Handbooks (For Guidance)

MIL-HDBK-61

Industry Standards

ANSVISO/ASQC Q%001-2000

Industry Standards (For Guidance)

ANSI/EIA-649

19 September 2002

DDM Transducer Relocation
Smoke Generator Manual Valve Retention
Change Engine And Transmission Drain Hose

Inst. Of Engine and Transmission Oil Sampling
Valves

Preparation For Shipment and Storage of: Engines

Engine, Diesel, VT-400

Engine, Diesel, VT-400 With Container

Military Standard Requisitioning and Issue

Procedures (MILSTRIP)

Configuration Management Guidance

Quality Management Systems-Requirements

National Consensus Standard for Configuration
Management

Copies of Military Standards and Specifications are available from the DoD Single Stock Point,
Document Automation and Production Service, Building 4D, 700 Robbins Avenue, Philadelphia,
PA 19111-5094, commercial telephone number (215) 697-2179 or DSN 442-2179 or

http://www.dodssp.daps.mil. Copies of other Government documents and publications

requirements shall be obtained through the Contracting Officer: Contracts Department (Code
891), P.O. Drawer 43019, 814 Radford Blvd., Marine Corps Logistics Bases, Albany, Georgia
31704-3019, commercial telephone number (229) 639-6761 or DSN 567 6761. Copies of
engineering drawing, if applicable, shall be obtained from Supply Chain Management Center,
Attn: (Code 583-1), 814 Radford Blvd., STE 20302, Albany, Georgia, 31704-0320, commercial
telephone number (229) 639-6476 or DSN 567-6476.
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3.0 REQUIREMENTS

3.1 General Tasks. In fulfilling the specified requirements, the contractor shall:

a. Provide materiel, labor, facilities, and services necessary to troubleshoot, test, diagnose,
engineer, integrate, install, rebuild, and calibrate as required to make the VT-400 or the VT-400
with Container fully operational. Upon completion of rebuild, the VT-400 or VT-400 with
Container shall be Condition Code "A".

b. Conduct final-on-site testing, which may be witnessed by Marine Corps Systems
Command (MCSC) (AFSS-AAV), Albany, GA representative at his/her discretion.

¢. The contractor shall be responsible for all structural, electrical, and mechanical
requirements associated with the rebuild of the VT-400 or the VT-400 with Container as
specified in TM 88643B-45 and TM 09674A-25&P/4B.

d. Ensure all VT-400 or VT-400 with Container meet the configuration of Engineering
Drawings 2600092, CAGE 80064 or Engineering Drawing 2600062, CAGE 80064.

e. All mandatory replacement parts identified in TM 09674A-25&P/4B shall be replaced
100%. Economical replacement parts may be reused if they meet the applicable inspection
requirements in TM 2350-45. All parts shall be disposed of in accordance with DoD 4160.21-M.

3.2 Detailed Tasks. The following tasks describe the different phases for the rebuild of the VT-
400 or the VT-400 with Container.

3.2.1 Phase I - Rebuild. The contractor shall receive VT-400 or VT-400 with Container for
rebuild. The contractor shall then disassemble the VT-400 or VT-400 with Container into
components and conduct the rebuild process. The contractor shall rebuild components in
accordance with the requirements in TM 88643B-45, and this SOW. The contractor shall be
responsible for supplying all equipment, tools, test equipment, and materiels to conduct this
effort. The contractor shall be responsible for the integration and assembly of all components.
Modification Instructions (MIs) MT 2350-25/97 and MI 2350-50/81 and Engineering Change
Proposals (ECPs), ECP E05068, ECP E05135 shall be applied. The configuration identification
for the VT-400 is defined by the specifications annotated on current revision level of Naval Sea
System Command Drawing 2600092, CAGE 80064. The VT-400 with Container is defined by
the Specifications annotated on current revision level of Naval Sea System Command Drawing
2600062, CAGE 80064. A Rebuild Data Plate shall be installed in the center in the rear below
the item identification plate. The rebuild data plate shall contain the following: (REBUILT BY?),
(INSPECTED BY:), and (DATE REBUILT:). The plate shall be no more than .008 in thickness,
“2 %" in length and %" in height.
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3.2.2 Phase II - Inspection, Testing, and Acceptance

Inspection, testing, and acceptance of the VT-400 or the VT-400 with Container shall be
conducted in accordance with TM 88643B-45 and ANSI/ISO/ASQC (Q9003-1994. The
contractor shall correct any deficiencies discovered.

3.2.3 Phase Il - Packaging, Handling, Storage, and Transportation (PHS&T)

a. The contractor shall be responsible for the application of prescrvation and packaging
of items being repaired under the terms of this SOW. Items being prepared for overscas
shipment or long term storage shall be in accordance with level “A” requirements of ATPD
2232, Type IV. Items scheduled for domestic shipment for immediate use or short-term storage
shall be to level “B” requirements,

b. Marking for shipping and storage shall be in accordance with MIL-STD-129.

c. The Marine Corps will provide the contractor with shipping address (es) for delivery
of the repaired equipment. The Contractor shall be responsible for arranging for shipment to the
pre-designated site(s). The Marine Corps shall be responsible for transportation costs associated
with shipping the subject equipment to and from the Contractor.

3.3 Configuration Management

a. The contractor shall apply configuration control procedures to established
configuration items. The contractor shall not implement configuration changes to an item’s
documented performance or design characteristics without prior written authorization. If deemed
necessary to temporarily depart from the authorized configuration, the contractor shall prepare
and submit a Request For Deviation (RFD). MIL-HDBK-61 and ANSI/EIA-649 provide
guidance for preparing RFDs.

b. The creation and submission of RFDs shall be accomplished using MEARS
CREATE software, which resides at a secure web site, htips://mearsweb.redstone.army.mil. For
the purpose of gaining access to the web site, the contractor shall request user-id and password
privileges from the Requiring Office identified in Block 6 of the applicable Contract Data
Requirements List. The contractor shall direct technical or functional questions conceming usage
of MEARS CREATE software to the Requiring Office for guidance. The contractor shall notify
the Requiring Office by electronic mail when completed MEARS RFDs are ready for formal
submission.

3.4 Government Furnished Equipment (GFE)Y Government Furnished Materiel (GFM). The
Management Control Activity (MCA/Code 573-2) will coordinate GFE/GFM requests and

maintain a central control systemn on all government owned assets in the contractor’s possession.
The MCA will forward a GFE Accountability Agreement to the Contractor for signature on an
annual basis to establish a chain of custody and property responsibility for Marine Corps assets.
The contractor is to acknowledge receipt of GFM to the MCA within 15 days of receipt. This can
be done by mailing a copy of the DD 1348 to Materiel Management Department, Management
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Control Activity (Code 573-2), 814 Radford Blvd., STE 20320, Albany, GA 31704-0320 or
faxing to commercial telephone number (229) 639-5498 or DSN 567-5498.

3.5 Contractor Furnished Materiel (CFM). The Contractor may requisition materiels as required
in the performance of this SOW through the DoD Supply System. DoD 4000.25-1-M
(MILSTRIP) Chapter 11 provides guidance to the contractors on the requisitioning process. The
decision to utilize CFM procured from the DoD Supply System shall be based upon cost
effectiveness, availability of materiel and the required completion/delivery date.

3.6 Quality Assurance Provisions

The performance of the contractor’s quality of work performed, material provided and
documents written shall be subject to in-process review and inspection by the MCSC (AFSS-
AAYV), Albany, GA representative during contract performance. Inspection may be accomplished
at any work location. The MCSC (AFSS-AAV), Albany, GA representative requires, at a
minimum, two weeks notice of acceptance tests to allow for sufficient time for the MCSC
(AFSS-AAV), Albany, GA representative to witness the test if he or she desires. Inspection by
the MCSC (AFSS-AAV), Albany, GA representative of acceptance tests, materiels and
associated list furnished hereunder does not relieve the contractor from any responsibility
regarding defects or other failures to meet the SOW requirements which may be disclosed prior
to final acceptance.

The contractor shall provide and maintain a Quality System that, as a minimum, adheres
to the requirements of ANSI/ISO/ASQC Q9001-2000, Quality Management Systems-
Requirements. The contractor’s work shall be subject to in-process reviews and inspections for
compliance with these procedures and standards by the MCSC (AFSS-AAV), Albany, GA
representative. Noncompliance with these quality assurance procedures resulting in degraded
quality of work may result in a stop-work order requiring action by the contractor to correct the
work performed and to enforce compliance with quality assurance procedures or face contract
termination. Notwithstanding such inspection, it shall be the contractor’s responsibility to ensure
that the entire system meets the performance requirements of this SOW.

4.0 Reports. All reports deliverables shall be submitted in hard copy to Marine Corps Systems
Command, Attn: (AFSS-AAYV), 814 Radford Blvd., Suite 20343, Albany, Georgia 31704-0343,
uniess directed otherwise in a Contract Data Requirements List

4.1 Monthly Production Status Report. A Monthly Production Status Report shall be submitted
summarizing the progress and status of the VT-400 Engine or VT-400 Engine With Container.
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